
RECONSTRUCTION OF WEST STREET - PHASE 1
HOLDEN AVENUE TO BROOK STREET

SIMCOE, ON

CONTRACT No. EIS-ENG-23-38
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GENERAL NOTES AND SPECIFICATIONS

REMOVALS PLAN - STA. 0+000 TO STA. 0+300

PLAN & PROFILE - STA. 0+000 TO STA. 0+150

PLAN & PROFILE - STA. 0+150 TO STA. 0+300

PLAN & PROFILE - STA. 0+300 TO STA. 0+440
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RP.3

REMOVALS PLAN - STA. 0+300 TO STA. 0+600 RP.2

REMOVALS PLAN - STA. 0+600 TO 0+680

GRADING & RESTORATION PLAN - STA. 0+000 TO STA. 0+300

GRADING & RESTORATION PLAN - STA. 0+300 TO STA. 0+600

GRADING & RESTORATION PLAN - STA. 0+600 TO STA. 0+680

DETAILS
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GP.2

GP.3

DS.1
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PLAN & PROFILE - STA. 0+600 TO STA. 0+680 PP.5
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DESCRIPTIONSHEET DWG. No.

ISSUED FOR CONSTRUCTION
APRIL 28, 2023

WT INFRASTRUCTURE SOLUTIONS INC.
17-370 STONE ROAD P.O. BOX 25002
GUELPH, ON N1G 4T4
T. 519-400-1185
WWW.WTINFRASTRUCTURE.CA
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WEST STREET TAPER DETAIL DS.2

18

10 PLAN & PROFILE - STA. 0+450 TO STA. 0+600 PP.4
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CROSS SECTIONS - STA. 0+010 TO STA. 0+180 CS.1

CROSS SECTIONS - STA. 0+185 TO STA. 0+300 CS.2

CROSS SECTIONS - STA. 0+307.08 TO STA. 0+415 CS.3

CROSS SECTIONS - STA. 0+420 TO STA. 0+550 CS.4

CROSS SECTIONS - STA. 0+560 TO STA. 0+680 CS.5

HOLDEN AVE.
NORFOLK
GENERAL
HOSPITAL

TALBOT ST.

QUEEN ST.BROOK ST.
SIMCOE
TOWN
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THOMSON RD.

AREA OF WORK

OPSDs & HYDRO ONE DETAILS DS.322

SITE PLAN & PHOTOMETRIC RESULTS TABLES EP.123
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